SCHEDULE OF PAY | TEMB PAGE 1
CALL CRDER : 145 OONTRACT ID : R-27367-B
LETTI NG DATE :

| TEM NO. DESCR! PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105 06845 CONSTRUCTI ON ENG| NEERI NG LUVP LUWP
2 105-07038 FIELD OFFI CE, A 10. 000 MCS
3 109- 08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
7 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUVP
8 202-02278 CURB, CONCRETE, REMOVE 21. 000 m

9 202-74035 SI GN, REMOVE 17. 000 EACH
10 202-91385 I NLET, REMOVE 1. 000 EACH
11 202-96133 Pl PE, REMOVE 73. 000 m
12 203- 02000 EXCAVATI ON, GOMVON 9, 045. 000 n8
13  205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 29. 000 My
14 205-06932 TEMPORARY CHECK DAM STRAW BALES 34. 000 m
15 205-06937 TEMPORARY SI LT FENCE 493. 000 m
16 206-51817 SHEET PILING STEEL 1, 082. 000 ne
17 206- 93520 TEMPORARY SHEET Pl LI NG 300. 000 ne
18 207-08268 SUBGRADE TREATMENT, TYPE |V 8, 651. 000 n
19 211-07454 STRUCTURE BACKFI LL 168. 000 ns
20 303-01180 COMPACTED AGGREGATE, NO 53 2, 162. 000 My
21 304-07493 WDEN NG WTH HVA, TYPE B 537. 000 My
22 306- 08037 MLLING ASPHALT, 75 rm 193. 000 ne
23 401- 06264 PROFI LOGRAPH, HVA LUVP LUVP
24 401-07334 QC/ QA HVA, 3, 76, SURFACE, 9.5 nm 552. 000 My
25 401-07403 QC QAHVA, 3, 76, | NTERMVEDI ATE, 19.0 mm 911. 000 My
26 401-07408 QC/ QA HVA, 3, 64, BASE, 25.0 nm 3, 863. 000 My
27  402-07432 HVA SURFACE, TYPE A 150. 000 My
28 402- 07440 HVA BASE, TYPE A 448. 000 My
29  402-07451 HVA, TYPE B, WEDGE AND LEVEL 30. 000 My
30 404-05511 SEAL COAT, 2 1, 660. 000 n
31 406-05520 ASPHALT FOR TACK OOAT 9. 000 My
32 603-06045 FENCE, CHAIN LINK 1220 nm 192. 000 m
33  605-06090 CURB, | NTEGRAL, CONCRETE 10. 000 m
34 605 06140 CURB AND GUTTER, CONCRETE 113. 000 m
35 605-94811 CURB TURNCUT 4. 000 EACH
36 607-06335 PAVED SI DE DI TCH, A 192. 000 m
37 610-07486 HVA FOR APPROACHES, TYPE A 57. 000 My
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 309. 000 ne
39 611-06497 MAl LBOX ASSEMBLY, SI NGLE 5. 000 EACH
40 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 200 nm 362. 000 ne
41 615-06490 R GHT OF WAY MARKER 24. 000 EACH
42  615-06505 MONUMENT, B 4.000 EACH
43 616-02320 GEOTEXTI LES 99. 000 ne
44  616- 06405 Rl PRAP, REVETMENT 38. 000 My
45 616-06451 Rl PRAP, UNI FORM 6. 000 My
46 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
47 621-02770 EROSI ON CONTROL BLANKET 1, 133. 000 ne
48 621-06545 FERTI LI ZER 1. 000 My



SCHEDULE CF PAY | TEMS PAGE 2
CALL ORDER : 145 CONTRACT | D R -27367-B
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 621-06553 SEED M XTURE, R 294. 000 kg
50 621-06565 MJULCH NG MATERI AL 7.000 My
51 621-06567 WATER 85. 000 kL
52 621-06575 SCDDI NG NURSERY 4, 704. 000 ng
53 703-51030 REI NFORCI NG STEEL 130. 000 kg
54 709-07110 SEAL COAT, GRAFFI TI RESI STANT 460. 000 n2
55 709-51821 SURFACE SEAL LUWP LUWP
56 715-05024 PIPE, TYPE 2, C RCULAR 900 mm 29. 000 m
57 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 144.000 m
58 715-05169 PIPE, TYPE 3, C RCULAR, 375 mm 10. 000 m
59 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
60 715-46040 PI PE END SECTION, 900 mm 1. 000 EACH
61 715-97836 GRATED BOX END SECTIQN, 11, 4:1, 375 mm 6. 000 EACH
62 720-03988 MANHOLE, J4, DRCP 1. 000 EACH
63 720-45075 I'NLET, R13 3. 000 EACH
64 720-45125 I NLET, D6, MOD FI ED 1. 000 EACH
65 720-45265 PI PE CATCH BASIN, 375 mm 1. 000 EACH
66 720-92025 MANHCLE, D2 1. 000 EACH
67 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP
68 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 2, 200. 000 m
70 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 4.000 m
71 801-06586 TEMPORARY PAVEMENT MARKI NG 200 nm 217.000 m
72 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
73 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
74 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
75 801-07023 ENERGY ABSCRBI BG TERM NAL, CZ, TL-2 10. 000 EACH
76 801-07119 BARRI CADE, I|11-B 72.000 m
77 801-07215 TEMPORARY CHANGEABLE MESSAGE Sl GN 360. 000 DAY
78 801-08401 TEMPCRARY TRAFFI C BARRI ER, TYPE 2 532. 000 m
79 802-05701 SI GN PCST, SQUARE, 1, REINFORCED ANCHOR BASE 60. 600 m
80 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 18. 900 m
81 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 8. 000 n2
82 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 3. 000 ne
83 806-06539 TEMPORARY SI GNAL | NSTALLATI ON, MAI NTAI N LUWP LUWP
84 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm 1, 195. 000 m
85 808-06716 LI NE, REMOVE 715. 000 m
86 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 100mm 736. 000 m
87 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 85. 000 m
88 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCOP LINE, 600 nm 16. 000 m
89 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
90 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WCRD (ONLY) 2.000 EACH
91 808-92027 LI NE, THERMOPLASTIC, SQOLID, YELLOW 200mm 418. 000 m



SCHEDULE CF PAY | TEMS PAGE 3

CALL ORDER : 165 CONTRACT ID : R -27438-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, RAI LROAD STATI ON REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 544. 000 SYS
6 202-02278 CURB, CONCRETE, REMOVE 1, 076. 000 LFT
7 202-52710 S| DEWALK, CONCRETE, REMOVE 277.000 SYS
8 203-02000 EXCAVATI N, COWDON 718. 000 CYs
9 211-07454 STRUCTURE BACKFI LL 86. 000 CYs
10 301-07448 COVPACTED AGGREGATE, NO 53, BASE 820. 000 TON
11 402-07432 HVA SURFACE, TYPE A 44. 000 TON
12 402-07435 HVA | NTERVEDI ATE, TYPE A 73. 000 TON
13 604-03643 BRI CK PAVERS 936. 000 SYS
14 604-03643 BRI CK PAVERS 1, 748. 000 SYS
15 604-03654 BRI CK PAVERS, RESET 1, 687. 000 SYS
16 605-06120 CURB, CONCRETE 1, 455. 000 LFT
17 605-06125 CURB, CONCRETE, MODI FI ED 189. 000 LFT
18 605-08354 CURB 7.000 SYS
19 605-08354 CURB 3. 000 SYS
20 605-08354 CURB 30. 000 SYS
21 605-08354 CURB 13. 000 SYS
22 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
23 621-06559 MJULCHED SEEDI NG R 1, 585. 000 SYS
24 621-06570 TOP SO L 220. 000 CYS
25 702-90915 CONCRETE, A 2.000 CYs
26 704-04850 CONCRETE 101. 000 SYS
27 711-03973 BUI LDl NG ARCH TECTURAL LuUWP LUWP
28 715-91361 PIPE, PVC, 6 IN 56. 000 LFT
29 715-98265 WATER MAIN, DUCTILE IRON, 4 IN 146. 000 LFT
30 720-03194 MANHOLE 3. 000 EACH
31 732-04926 VALVE 1. 000 EACH
32 805-95889 WRE, NO 10 CCPPER, 1C 4, 501. 000 LFT
33 807-03802 LI GHT STANDARDS 6. 000 EACH
34 807-03970 LI GHT POLE BASE 6. 000 EACH
35 807-03972 CONDUI T, PVC, 1 IN, SCHEDULE 40, FOR ELECTRI C 643. 000 LFT

36 808-97664 PAVEMENT MESSACE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBCL 2.000 EACH



SCHEDULE COF PAY | TEMS PAGE 4

CALL ORDER @ 192 CONTRACT ID : R -27674-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, BUI LDI NG RESTORATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MCBI LI ZATI N AND DEMOBI LI ZATI ON LuwP LuUWP
4 202-03729 REGULATED ASBESTCS CONTAI NI NG MATERI ALS, REMOVE 6. 000 LFT
5 210-05665 ROCFI NG LUWP LUWP
6 711-03973 BUI LDl NG ARCH TECTURAL LUMP LUWP



SCHEDULE CF PAY | TEMB PAGE 5

CALL ORDER : 193 CONTRACT ID : R-27702-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Cat egory Nunber 0001

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATER ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuwP LUWP
8 202-01502 LI GHT STANDARD, REMOVE 1. 000 EACH
9 202-02241 GUARDRAI L, REMOVE 52. 000 LFT
10 202-96133 Pl PE, REMOVE 35. 000 LFT
11 203-02000 EXCAVATI ON, COWON 1, 995. 000 CYs
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 72.000 LFT
13 205-06937 TEMPORARY SI LT FENCE 1, 675. 000 LFT
14 206-51220 EXCAVATI ON, VET 375. 000 CYsS
15 207-08263 SUBGRADE TREATMENT, TYPE | A 2, 480. 000 SYS
16 211-07454 STRUCTURE BACKFI LL 353. 000 Cys
17 213-08058 FLOMBLE BACKFI LL 137. 000 CYs
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 390. 000 TON
19 306-08036 M LLING ASPHALT, 2 IN 1,627. 000 SYS
20 306-08043 M LLI NG TRANSI TI ON 246. 000 SYS
21 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
22 402-07432 HVA SURFACE, TYPE A 145. 000 TON
23 402-07434 HVA SURFACE, TYPE C 203. 000 TON
24 402-07439 HVA | NTERVEDI ATE, TYPE C 308. 000 TON
25 402-07440 HVA BASE, TYPE A 435. 000 TON
26 402-07442 HVA BASE, TYPE C 125. 000 TON
27 406- 05520 ASPHALT FOR TACK COAT 2.000 TCN
28 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
29 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
30 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
31 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
32 601-99105 QUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 338. 000 LFT
33 610-07486 HVA FOR APPROACHES, TYPE A 85. 000 TON
34 615-06490 R GHT OF WAY MARKER 14. 000 EACH
35 615-06505 MONUVENT, B 3. 000 EACH
36 615-07832 BENCH MARK POST 1. 000 EACH
37 616-02320 GEOTEXTI LES 600. 000 SYS
38 616-06405 Rl PRAP, REVETMENT 387. 000 TON
39 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
40 621-06559 MULCHED SEEDI NG R 2,177.000 SYS
41 621-06567 WATER 1. 000 kGAL
42 621-06570 TOP SO L 242.000 Cys
43 621-06574 SCDDI NG 60. 000 SYS
44 714-07537 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 18 FT. X 7 FT. 60. 000 LFT
45 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 1. 000 EACH
46 715-05151 PIPE, TYPE 2, CQRCULAR 15 IN 39. 000 LFT
47 715-05169 PIPE, TYPE 3, CRCULAR 15 IN 99. 000 LFT

48 715-46005 PI PE END SECTION, 15 IN 4. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6

CALL ORDER : 193 CONTRACT ID : R-27702-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Cat egory Nunber 0001

49 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
50 720-45410 MANHOLE, C4 1. 000 EACH
51 723-06660 W NGALL 50. 000 SYS
52 801-04308 ROAD CLOSURE S| GN ASSEMBLY 3. 000 EACH
53 801-06625 DETOUR RQUTE MARKER ASSEMBLY 32. 000 EACH
54 801-06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
55 801-06645 CONSTRUCTION SIGN, B 5. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
57 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 10. 000 LFT
58 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 8. 000 SFT
59 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 2.000 SFT
60 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN 1, 962. 000 LFT
61 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 230. 000 LFT

62 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 17. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 7
CALL ORDER : 195 CONTRACT | D R -27842-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 | NTERSECTI ON | MPROVEMENTS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 MOS

3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL

4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL

5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DL

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

7 201-52370 CLEARI NG RI GHT COF WAY LUWP LUWP

8 202-02273 CENTER CURB, CONCRETE, REMOVE 1, 134. 000 ng

9 202-02278 CURB, CONCRETE, REMOVE 1,273. 000 m
10 202-05545 REGULATED MATERI ALS, DI SPCSE, C 617. 000 n8
11 202-05550 REGULATED MATERI ALS, REMOVE, C 617. 000 n8
12 202- 05555 REGULATED MATERI ALS, TRANSPCRT, C 617. 000 ng
13 202-05571 TESTI NG FOR WASTES 53. 000 EACH
14 202-74090 OVERHEAD S| GN STRUCTURE, REMOVE LUWP LUWP
15 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
16 202-91385 I NLET, REMOVE 9. 000 EACH
17 202-93047 MANHOLE, REMOVE 1. 000 EACH
18 202-93999 SI GNAL POLE, REMOVE 4. 000 EACH
19 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
20 203-02000 EXCAVATI QN, COWDON 2, 845. 000 n8
21 203-02070 BCRROW 1, 265. 000 n8
22 205-03371 SEDI MENT REMOVE 30. 000 ng
23 205-06932 TEMPORARY CHECK DAM STRAW BALES 4.000 m
24 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 9. 000 EACH
25 207-08263 SUBGRADE TREATMENT, TYPE I A 5, 508. 000 ng
26 211-07454 STRUCTURE BACKFI LL 14. 000 n8
27 213-08058 FLOMBLE BACKFI LL 372. 000 n8
28 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 162. 000 My
29 304-07494 WDEN NG WTH HVA, TYPE C 2, 090. 000 My
30 306-08036 M LLING ASPHALT, 50 nm 18, 625. 000 ng
31 306-08043 M LLI NG TRANSI TI ON 1, 620. 000 ng
32 401-06264 PRCOFI LOGRAPH, HVA LUWP LUWP
33 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 nm 2, 145. 000 My
34 401-07403 QT QA HVA, 3, 76, |INTERVEDI ATE, 19.0 nm 7, 950. 000 My
35 401-07424 QT QA HVA, 3, 64, BASE, 19.0 nm 1, 330. 000 My
36 406-05520 ASPHALT FCR TACK CQOAT 15. 000 M
37 605-06120 CURB, CONCRETE 126. 000 m
38 605-06140 CURB AND GUTTER, CONCRETE 1, 101. 000 m
39 605-06145 CURB AND GUTTER, B, CONCRETE 21. 000 m
40 605-06200 CENTER CURB, A, CONCRETE 29. 000 m
41 605-06255 CENTER CURB, D, CONCRETE 697. 000 n
42 605-94811 CURB TURNOUT 2.000 EACH
43 610-07486 HVA FOR APPROACHES, TYPE A 288. 000 My
44 610-07488 HVA FOR APPROACHES, TYPE C 63. 000 My
45 610-07712 PCCP FOR APPROACHES, 150 mm 1, 530. 000 ng
46 611-08232 MAI LBOX ASSEMBLY, SINGLE, RESET 1. 000 EACH
47 615-06490 R GHT OF WAY MARKER 22.000 EACH
48 615-06505 MONUMENT, B 6. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8

CALL ORDER : 195 CONTRACT ID : R-27842-C
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 | NTERSECTI ON | MPROVEMENTS
49 615-06520 MCONUMENT, RE- ESTABLI SH 1. 000 EACH
50 616-06451 Rl PRAP, UNI FORM 18. 000 My
51 621-06567 WATER 62. 000 kL
52 621-06574 SCDDI NG 3, 436. 000 ng
53 702-90915 CONCRETE, A 16. 000 n8
54 715-02397 SAFETY METAL END SECTIQN, 4:1, 900 nm 1. 000 EACH
55 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 3. 000 EACH
56 715-05024 PIPE, TYPE 2, C RCULAR 900 nm 24. 000 m
57 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 580. 000 m
58 715-05151 PIPE, TYPE 2, G RCULAR 375 nm 127. 000 m
59 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 1. 000 m
60 715-05171 PIPE, TYPE 3, CRCULAR 450 mm 73. 000 m
61 715-05338 PIPE, TYPE 2, DEFORVED, M N. AREA 0.68 n® 60. 000 m
62 715-08306 HVA FOR STRUCTURE | NSTALLATI ON, TYPE C 335. 000 My
63 715-96389 PI PE END SECTI ON, PRECAST CONCRETE, 600 mm 1. 000 EACH
64 720-04596 MANHCOLE, J-10 MODI FI ED 1. 000 EACH
65 720-08242 MANHOLE, L15, MOD FI ED 4.000 EACH
66 720-44000 CASTI NG ADJUST TO GRADE 29. 000 EACH
67 720-44025 CASTING 4, FURN SH AND ADJUST TO GRADE 11.000 EACH
68 720-45045 I NLET, J10 5.000 EACH
69 720-45055 I NLET, MLO 2.000 EACH
70 720-45235 CATCH BASI N, E7 1. 000 EACH
71 720-45605 STRUCTURE, NMANHOLE, RECONSTRUCT 1. 000 m
72 720-91973 MANHCLE, H4 3. 000 EACH
73 720-98174 I NLET, B15 17.000 EACH
74 720-98555 I NLET, C15 16. 000 EACH
75 732-06050 CAP 2.000 EACH
76 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG, LANE | NDI CATI ON ARROW 8. 000 EACH
77 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
78 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 3, 929. 000 m
79 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4,144. 000 m
80 801-06577 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 600 mm 26. 000 m
81 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
82 801-06645 CONSTRUCTION SIGN, B 1. 000 EACH
83 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
84 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
85 801-07119 BARRI CADE, I11-B 47. 000 m
86 801-07612 TEMPCRARY PAVEMENT MARKI NG 600 nm 31. 000 m
87 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 28. 000 m
88 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 15. 000 m
89 802-05706 SI GN PGST, SQUARE, 3, UNREI NFORCED ANCHCOR 15. 000 m
90 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, |1 4.000 EACH
91 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 28. 000 n
92 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2.54 nmm TH CKNESS 10. 000 ng
93 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 7.000 n2
94 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 4. 000 EACH
95 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 4. 000 EACH
96 805-01842 HANDHOLE, SI GNAL 8. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9

CALL ORDER : 195 CONTRACT ID : R-27842-C
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 | NTERSECTI ON | MPROVEMENTS

97 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 595. 000 m

98 805-02328 SI GNAL CABLE, 1C 14GA 2,728.000 m

99 805-03980 EMERGENCY VEH CLE CONFI RVATION LIGHT KI'T 4. 000 EACH
100 805-03983 PHASE SELECTORS 1. 000 EACH
101 805-04982 CABLE 255. 000 m
102 805-05871 EMERGENCY VEH CLE LI GHT DETECTOR 4. 000 EACH
103 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH
104 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 2. 000 EACH
105 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 2.000 EACH
106 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROWN GREEN 4.000 EACH
107 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROWN GREEN 4.000 EACH
108 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 2.000 EACH
109 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 2.000 EACH
110 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
111 805-78445 SI GNAL SERVI CE 1. 000 EACH
112 805-78467 SI GNAL CABLE, 3C 8CGA 15. 000 m
113 805-78480 SI GNAL CABLE, 3C 14GA 255. 000 m
114 805-78485 SI GNAL CABLE, 5C 14CGA 73. 000 m
115 805-78490 SIGNAL CABLE, 7C 14GA 513. 000 m
116 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 462. 000 m
117 805-78785 SI GNAL DETECTOR HOUSI NG 22.000 EACH
118 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 936. 000 m
119 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
120 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
121 805-96014 SAW CUT, FULL DEPTH 711.000 m
122 808-01045 LI NE, THERMOPLASTI C, DOTTED, YELLOW 100 mm 600 mm LI NE, 43. 000 m
123 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100mm 493. 000 m
124 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 316. 000 m
125 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 68. 000 m
126 808-75245 LI NE, THERMOPLASTI C, SOLID, YELLOWN 100nm 98. 000 m
127 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 213. 000 m
128 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nmm 82. 000 m
129 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 27.000 EACH
130 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 11. 000 EACH
131 808-92027 LI NE, THERMOPLASTIC, SQOLID, YELLOW 200mm 692. 000 m
132 808-95638 CENTER CURB PAI NTI NG 770. 000 ng
133 808-98796 LI NE, THERMOPLASTIC, DOTTED, WHI TE, 100 mm 600 nm LI NE, 56. 000 m



SCHEDULE CF PAY | TEMS PAGE 10

CALL ORDER : 197 CONTRACT ID : R -27849-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, HI STORI CAL SI TE PRESERVATI ON

1 105-06845 CONSTRUCTI ON' ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
3 201-52370 CLEARI NG R GHT OF WAY LUWP LUWP
4 203-05859 FILL 8. 000 CYs
5 210-05758 BUI LDI NG LUWP LUWP
6 211-02050 B BORROW 1. 000 CYs
7 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 53. 000 TON
8 303-07662 STONE 36. 000 TON
9 304-07489 HVA PATCH NG TYPE A 29. 000 TON
10 603-03829 FENCE 140. 000 LFT
11 603-04847 FENCE GATE 2.000 EACH
12 604-07897 CURB RAMP, CONCRETE, C 8. 000 SYS
13 604-91531 SI DEWALK, CONCRETE, 4 IN. 270. 000 SYS
14 605-06120 CURB, CONCRETE 208. 000 LFT
15 610-08446 PCCP FOR APPROACHES, 6 I N 156. 000 SYS
16 621-06559 MJULCHED SEEDI NG R 1, 370. 000 SYS
17 621-06570 TOP SAL 152. 000 CYS
18 622-05625 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 48 TO 20. 000 EACH
19 622-05626 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 72 TO 1. 000 EACH
20 622-05631 PLANT, CONI FEROUS EVERGREEN, GLOBE, DWARF, OVER 24 TO 36 IN 7.000 EACH
21 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 I N 9. 000 EACH
22 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 I N 8. 000 EACH
23 622-05644 PLANT, DECI DUOUS TREE, MJULTI-STEM OVER 48 TO 72 IN. 1. 000 EACH
24 622-05645 PLANT, DECI DUOUS TREE, MJLTI- STEM OVER 72 TO 96 IN. 1. 000 EACH
25 622-05649 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 1.25 TO 2 IN 7.000 EACH
26 711-90932 EDGA NG, STEEL 441. 000 LFT
27 715-04612 PI PE 118. 000 LFT
28 715-05147 PIPE, TYPE 2, G RCULAR, 8 IN 45. 000 LFT
29 720-45260 PI PE CATCH BASIN, 12 IN. 1. 000 EACH
30 805-95889 WRE, NO 10 CCPPER, 1C 414. 000 LFT
31 807-03965 CONDUI T, PVC, 2.50 IN, SCHEDULE 80, FOR ELECTR C 104. 000 LFT
32 807-03968 CONDUI T, PVC, 1 IN, SCHEDULE 80, FOR ELECTRI C 138. 000 LFT
33 807-04962 LI GHT 1. 000 EACH
34 807-04962 LI GHT 1. 000 EACH
35 807-04962 LI GHT 1. 000 EACH
36 808-04767 LI NE 106. 000 LFT
37 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 78. 000 LFT

38 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBCOL 1. 000 EACH
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CALL ORDER : 255 CONTRACT ID : R -28193-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 18. 000 MOS
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 [DOR
5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT GF WAY LuUwP LUWP
8 202-01261 TESTI NG FOR ASBESTCS 1. 000 EACH
9 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
11 203-02000 EXCAVATI ON, COVMMON 13, 640. 000 CYs
12 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 24. 000 TON
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
14 205-06937 TEMPCRARY SI LT FENCE 2,651. 000 LFT
15 205-08511 ERCSI ON CONTROL 1, 143. 000 LFT
16 206-51220 EXCAVATI ON,  VEET 4, 620. 000 CYS
17 206-96304 SHEET PI LI NG 481. 000 LFT
18 207-08263 SUBGRADE TREATMENT, TYPE | A 16, 248. 000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IITA 850. 000 SYS
20 211-06467 AGGREGATE FOR END BENT BACKFI LL 38. 000 CYs
21 211-07454 STRUCTURE BACKFI LL 10, 516. 000 CYs
22 301-07448 COWPACTED AGGREGATE, NO 53, BASE 2,348. 100 TON
23 302-07455 DENSE GRADED SUBBASE 46. 000 CYs
24 303-60012 AGGREGATE, 2 8, 931. 000 TON
25 304-07489 HVA PATCH NG TYPE A 18. 000 TON
26 306-08034 M LLING ASPHALT, 1 1/2 IN 2,534.000 SYS
27 401-07334 QT QA HWVA, 3, 76, SURFACE, 9.5 nmm 1, 245. 000 TON
28 401-07403 QC QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 1, 984. 000 TON
29 401-07408 QT QAHVA, 3, 64, BASE, 25.0 mm 2,942. 000 TON
30 401-07424 QT QAHVA, 3, 64, BASE, 19.0 mm 2,025. 000 TON
31 401-08333 QT QAHVA, 5, 76, | NTERMVED ATE, OGL9.0 nm 1, 889. 000 TON
32 402-07432 HVA SURFACE, TYPE A 208. 000 TON
33 402-07435 HVA | NTERVEDI ATE, TYPE A 364. 000 TON
34 402-07453 HVA FOR TEMPCRARY PAVEMENT 470. 000 TON
35 404-05508 ASPHALT FOR SEAL COAT 1. 000 TON
36 406-05520 ASPHALT FOR TACK CQAT 15. 000 TON
37 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
38 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
39 601-06855 GUARDRAI L, WBEAM CABLE TERM NAL ANCHCR 5. 000 EACH
40 601-94689 GUARDRAI L END TREATMENT, GCS 1. 000 EACH
41 601-97774 GUARDRAI L END TREATMENT, ©S, SPARE PARTS PACKAGE 1. 000 EACH
42 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC NG 1, 025. 000 LFT
43 602-06729 BARRI ER DELI NEATCR 5. 000 EACH
44 604-07896 CURB RAMP, CONCRETE, B 14.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 78. 000 SYS
46 604-07902 CURB RAWP, CONCRETE, H 9. 000 SYS
47 604-91531 SI DEWALK, CONCRETE, 4 IN 43.000 SYS

48 605-06140 CURB AND GUTTER, CONCRETE 4,114. 000 LFT
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CALL ORDER : 255 CONTRACT ID : R-28193-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 605-06145 CURB AND GQUTTER, B, CONCRETE 917. 000 LFT
50 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 286. 000 SYS
51 610-07486 HVA FOR APPROACHES, TYPE A 148. 000 TON
52 610-07488 HVA FOR APPROACHES, TYPE C 1, 036. 000 TON
53 610-08446 PCCP FOR APPROACHES, 6 I N 2, 293. 000 SYS
54 611-06497 MAI LBOX ASSEMBLY, SINGLE 6. 000 EACH
55 611-06498 MAI LBOX ASSEMBLY, DOUBLE 3. 000 EACH
56 615-06490 R GHT OF WAY MARKER 73. 000 EACH
57 615-06496 PARKI NG BARRI ER 10. 000 EACH
58 615-06505 MONUMENT, B 15. 000 EACH
59 616-02320 GEOTEXTI LES 4, 285. 000 SYS
60 616-05688 Rl PRAP, CLASS 1 1, 618. 000 TON
61 616-06405 RI PRAP, REVETMENT 1,512. 000 TON
62 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 5. 000 EACH
63 621-06545 FERTI LI ZER 1. 000 TON
64 621-06554 SEED M XTURE, U 22.000 LBS
65 621-06557 SEED M XTURE, T 6. 000 LBS
66 621-06565 MJULCH NG MATERI AL 1. 000 TON
67 621-06575 SODDI NG NURSERY 6, 201. 000 SYS
68 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN 2, 430. 000 LFT
69 702-51005 CONCRETE, A, SUBSTRUCTURE 201. 000 Cys
70 702-51015 CONCRETE, B, FOOTI NGS 15. 000 Cys
71 703-01540 THREADED Tl E BAR ASSEMBLY 16. 000 EACH
72 703-51030 REI NFORCI NG STEEL 14, 731. 000 LBS
73 703-51032 REI NFORCI NG STEEL, EPOXY COATED 91, 389. 000 LBS
74 704-51001 CONCRETE, A, | N SUPERSTRUCTURE 21. 000 CYs
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 318. 500 CYs
76 706-08246 CONCRETE BRI DGE RAI LI NG 2.000 EACH
77 706-08246 CONCRETE BRI DGE RAI LI NG 2.000 EACH
78 706-51025 CONCRETE, C, RAILING 219. 000 LFT
79 707-05978 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 21 IN. X 48 IN 2, 580. 000 SFT
80 709-07110 SEAL COAT, CRAFFI TI RESI STANT 1, 074. 000 SFT
81 709-51821 SURFACE SEAL LUWP LuUwP
82 711-51070 ANCHCOR PLATE, AP 1 24.000 EACH
83 714-05562 RETAI NI NG WALL 1, 074. 000 SFT
84 715-02246 PI PE END SECTION, 48 IN. 3. 000 EACH
85 715-05024 PIPE, TYPE 2, AQRCULAR 36 IN 139. 000 LFT
86 715-05048 PIPE, TYPE 4, CRCULAR, 6 IN 5, 411. 000 LFT
87 715-05128 PIPE, TYPE 1, G RCULAR 48 IN 174. 000 LFT
88 715-05147 PIPE, TYPE 2, CIRCULAR 8 IN 33. 000 LFT
89 715-05149 PIPE, TYPE 2, QRCULAR 12 IN 2,450. 000 LFT
90 715-05151 PIPE, TYPE 2, A RCULAR 15 IN 311. 000 LFT
91 715-05152 PIPE, TYPE 2, G RCULAR 18 IN 166. 000 LFT
92 715-05154 PIPE, TYPE 2, QA RCULAR 24 IN 914. 000 LFT
93 715-05156 PIPE, TYPE 2, A RCULAR, 30 IN 198. 000 LFT
94 715-05159 PIPE, TYPE 2, G RCULAR 42 IN 448. 000 LFT
95 715-05161 PIPE, TYPE 2, G RCULAR, 48 IN 432. 000 LFT

96 715-05407 PI'PE, END BENT DRAIN, 6 IN. 162. 000 LFT
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CALL ORDER : 255 CONTRACT ID : R-28193-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

97 715-06004 CONCRETE ANCHOR, 48 I N 3. 000 EACH

98 715-08048 STORMMTER TREATMENT SYSTEM 1. 000 EACH

99 715-08048 STCRMMTER TREATMENT SYSTEM 1. 000 EACH
100 715-08048 STORMMTER TREATMENT SYSTEM 1. 000 EACH
101 715-46005 PI PE END SECTION, 15 IN. 1. 000 EACH
102 715-46020 PI PE END SECTION, 24 IN 1. 000 EACH
103 716-07636 PI PE | NSTALLATI ON, TRENCHLESS, 42 IN 49. 000 LFT
104 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 300. 000 LFT
105 718-52610 AGGREGATE FCR UNDERDRAI NS 429. 000 CYs
106 718-99153 GEOTEXTI LES FOR UNDERDRAI N 4, 209. 000 SYS
107 720-45130 INLET, E7, MO FIED 2.000 EACH
108 720-45410 MANHCLE, C4 22.000 EACH
109 720-93409 I NLET, B15, MID FIED 2.000 EACH
110 720-93501 MANHCOLE, L4 2.000 EACH
111 720-94612 MANHOLE, K4 4.000 EACH
112 720-95422 MANHCLE, J4 3. 000 EACH
113 720-98174 I NLET, B15 28. 000 EACH
114 720-98555 I NLET, C15 1. 000 EACH
115 720-99417 CATCH BASI N, Ci15 2. 000 EACH
116 728-98377 MASONRY CQOATI NG LUWP LUwP
117 732-07653 COARSE AGGREGATE, NO. 8 3, 249. 000 TON
118 801-02595 CONTRCLLER, RESET TI M NG 4. 000 EACH
119 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
120 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 13, 400. 000 LFT
121 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 29, 700. 000 LFT
122 801-06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 8 I N 175. 000 LFT
123 801-06577 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 24 IN 115. 000 LFT
124 801-06625 DETOUR RQUTE MARKER ASSEMBLY 27.000 EACH
125 801-06640 CONSTRUCTI ON SIGN, A 23. 000 EACH
126 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
127 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
128 801-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 4.000 EACH
129 801-07118 BARRI CADE, I11-A 270. 000 LFT
130 801-07119 BARRI CADE, I|11-B 24.000 LFT
131 801-08388 TEMPCRARY TRAFFI C BARRI ER 981. 000 LFT
132 801-08389 TEMPCRARY TRAFFI C BARRI ER, ANCHORED 206. 000 LFT
133 801-94295 S| GNAL HEAD, RELOCATE 9. 000 EACH
134 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 439. 000 LFT
135 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCR BASE 22.000 LFT
136 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 188. 000 SFT
137 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 41. 000 SFT
138 804-06770 DELI NEATCR PCST 2.000 EACH
139 805-01815 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 4. 000 EACH
140 805-01842 HANDHOLE, SI GNAL 3. 000 EACH
141 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 475. 000 LFT
142 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
143 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LUMP LuUWP

144 805-02150 PEDESTRI AN SI GNAL HEAD, 18 IN. 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 14

CALL ORDER : 255 CONTRACT ID : R-28193-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

145 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
146 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 2.000 EACH
147 805-78230 TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, AMBER, GREEN, 6. 000 EACH
148 805-78370 PEDESTRI AN PUSH BUTTON 4. 000 EACH
149 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
150 805-78420 DI SCONNECT HANGER 4. 000 EACH
151 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 3, 600. 000 LFT
152 805-78485 SI GNAL CABLE, 5C 14CGA 700. 000 LFT
153 805-78490 SIGNAL CABLE, 7C 14GA 1, 325. 000 LFT
154 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 600. 000 LFT
155 805-78785 SI GNAL DETECTOR HOUSI NG 6. 000 EACH
156 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 1, 200. 000 LFT
157 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
158 805-81032 SI GNAL STRAIN PCLE, STEEL, 30 FT. 4. 000 EACH
159 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 301. 000 LFT
160 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN. 301. 000 LFT
161 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 75. 000 LFT
162 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 202. 000 LFT
163 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 664. 000 LFT
164 808-06716 LI NE, REMOVE 13, 400. 000 LFT
165 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOWN 4 IN 1, 199. 000 LFT
166 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 6, 552. 000 LFT
167 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTIC, STOP LINE, 24 IN 252. 000 LFT
168 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 16. 000 EACH
169 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 13. 000 EACH
170 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 30. 000 EACH
171 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN 438. 000 LFT

172 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 12 IN 144. 000 LFT
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CALL ORDER : 265 CONTRACT ID : R -28241-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 6. 000 MOS

3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL

4 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-52370 CLEARI NG RI GHT OF WAY LUMP LUWP

7 202-02278 CURB, CONCRETE, REMOVE 50. 000 m

8 202-52710 S| DEWALK, CONCRETE, REMOVE 65. 000 ng

9 203-02000 EXCAVATI ON, COWON 8. 000 n8
10 205-06937 TEMPORARY SI LT FENCE 100. 000 m
11 207-08268 SUBGRADE TREATMENT, TYPE IV 150. 000 n2
12 211-07454 STRUCTURE BACKFI LL 13. 000 ng
13 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 47.000 My
14 304-07490 HVA PATCH NG TYPE B 26. 000 My
15 304-07493 WDEN NG WTH HVA, TYPE B 102. 000 My
16 306-08034 M LLING ASPHALT, 38 nm 850. 000 ng
17 402-07433 HVA SURFACE, TYPE B 90. 000 My
18 406-05521 ASPHALT FOR TACK CQOAT 1, 550. 000 ng
19 604-07900 CURB RAMP, CONCRETE, F 50. 000 ng
20 604-07902 CURB RAWP, CONCRETE, H 5. 000 ne
21 604-91531 S| DEWALK, CONCRETE, 100 mm 145. 000 ng
22 605-06120 CURB, CONCRETE 30. 000 m
23 605-06145 CURB AND GUTTER, B, CONCRETE 80. 000 m
24 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 55. 000 ng
25 615-06490 R GHT OF WAY MARKER 13. 000 EACH
26 621-06574 SCODDI NG 230. 000 ng
27 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 23. 000 m
28 720-45045 I NLET, J10 2. 000 EACH
29 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
30 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
31 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 7.000 m
32 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 2.000 ng
33 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LuwP LUWP
34 805-78010 CONTRCLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
35 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm AMBER 4. 000 EACH
36 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
37 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
38 805-78420 DI SCONNECT HANGER 1. 000 EACH
39 805-78467 SI GNAL CABLE, 3C 8GA 25. 000 m
40 805-78480 SI GNAL CABLE, 3C 14GA 50. 000 m
41 805-78485 SI GNAL CABLE, 5C 14GA 15. 000 m
42 805-81032 SI GNAL STRAIN PCLE, STEEL, 9.2m 2.000 EACH
43 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 140. 000 m
44 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nm 12. 000 m
45 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 nm 85. 000 m
46 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3. 000 EACH
47 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16

CALL ORDER : 275 CONTRACT ID : R-28272-D
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWMP LUWP
2 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 8. 000 MOS
3 105-06907 CELLULAR SERVI CE( | NSPECTOR) 8. 000 MOs
4 105-07038 FIELD CFFICE, A 12. 000 MOS
5 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DL
6 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
7 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
8 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
9 211-07454 STRUCTURE BACKFI LL 60. 000 CYs
10 301-07448 COWPACTED AGGREGATE, NO 53, BASE 60. 000 TON
11 304-07491 HVA PATCHING TYPE C 525. 000 TON
12 306-08037 M LLING ASPHALT, 3 IN 1, 100. 000 SYS
13 406- 05520 ASPHALT FCR TACK COAT 2.000 TON
14 503-05240 D-1 CONTRACTI ON JO NT 246. 000 LFT
15 506-06333 PCCP PATCH NG, FULL DEPTH 1, 365. 000 SYS
16 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 1, 670. 000 LFT
17 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 1, 700. 000 LFT
18 718-06529 QUTLET PROTECTOR, 2 25. 000 EACH
19 718-06531 QUTLET PROTECTCR, 3 45. 000 EACH
20 718-52610 AGGREGATE FCR UNDERDRAI NS 60. 000 Cys
21 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 20. 000 EACH
22 801-03290 CONSTRUCTI ON SIGN, C 20. 000 EACH
23 801-06198 PATROLLER 180. 000 DAY
24 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 30, 840. 000 LFT
25 801-06640 CONSTRUCTION SIGN, A 87. 000 EACH
26 801-06710 FLASH NG ARROW S| GN 400. 000 DAY
27 801-06775 MAI NTAI NI NG TRAFFI C LuUWwP LuUWwP
28 801-09133 TEMPORARY CHANGEABLE MESSACE S| GN 4. 000 EACH
29 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVHTE, 5 IN 1, 542. 000 LFT
30 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 15, 860. 000 LFT
31 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 15, 860. 000 LFT
32 808-06716 LI NE, REMOVE 28, 180. 000 LFT

33 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 50. 000 EACH
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CALL ORDER : 465 CONTRACT ID : RS 28076-F
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUwP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 105-07577 CELLULAR SERVI CE 4. 000 MOs
4 106-03285 FAI LED NMATER AL 1. 000 DAL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 7.000 EACH
8 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 50. 000 TON
9 303-01180 COVPACTED AGGREGATE, NO 53 1, 050. 000 TON
10 304-07783 HVA PATCHI NG TYPE D 525. 000 TON
11 306-08034 MLLING ASPHALT, 1 1/2 IN 167, 995. 000 SYS
12 401-06264 PRCFI LOGRAPH, HVA LuUwP LUMP
13 401-07337 QT QAHWA, 5, 76, SURFACE, 9.5 nmm 13, 860. 000 TON
14 402-07787 HVA VEDGE AND LEVEL, TYPE D 630. 000 TON
15 406-05520 ASPHALT FCR TACK COAT 45. 000 TON
16 601-93346 GUARD RAI L CONNECTOR AS 7.000 EACH
17 601-94690 GUARDRAI L END TREATMENT, M5 7.000 EACH
18 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 175. 000 LFT
19 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
20 801-03290 CONSTRUCTION SIGN, C 8. 000 EACH
21 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 945. 000 LFT
22 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
23 801-06710 FLASH NG ARROW SI GN 400. 000 DAY
24 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
25 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 90. 000 DAY
26 808-03631 LINE, EPOXY, SQLID, WVHTE, 4 IN 3, 696. 000 LFT
27 808-03632 LI NE, EPOXY, SCLID, YELLOW 4 IN 3, 696. 000 LFT
28 808-06702 LI NE, THERMOPLASTIC, BROKEN, WH TE, 5 I N 14, 055. 360 LFT
29 808-06703 LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN 56, 221. 000 LFT
30 808-06705 LI NE, THERMOPLASTIC, SCOLID, WH TE, 8 IN 1, 468. 000 LFT
31 808-06706 LI NE, THERMOPLASTIC, SCLID, WHTE, 24 IN 188. 000 LFT
32 808-06716 LI NE, REMOVE 8, 316. 000 LFT
33 808-74811 LI NE, EPOXY, BROKEN, WH TE, 5 IN. 924. 000 LFT
34 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 56, 225. 000 LFT

35 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 756. 000 EACH
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CALL ORDER : 575 CONTRACT ID : B -28114-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWMP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
8 202-74035 SI G\, REMOVE 7.000 EACH
9 203-02000 EXCAVATI QN, COVMON 1, 506. 200 n8
10 203-02070 BCRROW 4, 145. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 24. 800 My
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 60. 000 m
13 205-06937 TEMPORARY SI LT FENCE 160. 000 m
14 207-08265 SUBGRADE TREATMENT, TYPE Il A 5, 156. 000 ng
15 211-07454 STRUCTURE BACKFI LL 215. 600 n8
16 213-08058 FLOMBLE BACKFI LL 293. 500 n8
17 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 700. 200 My
18 306-08043 M LLING TRANSI TI ON 308. 000 ng
19 402-07432 HVA SURFACE, TYPE A 257. 600 My
20 402-07433 HVA SURFACE, TYPE B 290. 100 My
21 402-07438 HVA | NTERMVEDI ATE, TYPE B 532. 800 My
22 402-07441 HVA BASE, TYPE B 1, 146. 600 My
23 406- 05520 ASPHALT FOR TACK CQOAT 2.000 My
24 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
25 601-04746 ENERGY ABSORBI NG TERM NAL, CZ 4. 000 EACH
26 601-94689 GUARDRAI L END TREATMENT, ©S 4. 000 EACH
27 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 232.410 m
28 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 200. 700 ng
29 615-06490 RI GHT OF WAY MARKER 11. 000 EACH
30 615-06505 MONUMVENT, B 2.000 EACH
31 616-02320 GEOTEXTI LES 391. 200 nP
32 616-06405 Rl PRAP, REVETMENT 395. 700 M
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
34 621-01371 SEED M XTURE, LEGUME, 2 61. 500 kg
35 621-01597 ERCSI ON CONTROL, NAT 16. 000 ng
36 621-06545 FERTI LI ZER 0. 610 My
37 621-06553 SEED M XTURE, R 129. 000 kg
38 621-06565 MULCH NG MATERI AL 3. 000 My
39 621-06567 WATER 9. 500 kL
40 621-06574 SCDDI NG 438. 200 ng
41 621-52448 SIGN, DO NOT' SPRAY 4. 000 EACH
42 622-98200 SIGN, DO NOT DI STURB 4. 000 EACH
43 703-51032 REI NFORCI NG STEEL, EPOXY COATED 5, 848. 000 kg
44 704-51002 CONCRETE, C, SUPERSTRUCTWRE 28. 200 ng
45 706-06347 RAILING CF-1 18. 300 m
46 714-44240 CONCRETE, A, STRUCTURES 5. 700 ng
47 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 30. 000 m
48 715-05049 PI PE, TYPE 4, CIRCULAR 200 mm 30. 000 m
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CALL ORDER : 575 CONTRACT ID : B -28114-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

49 715-05051 PIPE, TYPE 4, C RAQULAR 250 nm 30. 000 m
50 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 12. 000 m
51 715-05173 PI PE, TYPE 3, O RCULAR 600 nm 16. 000 m
52 715-46005 PI PE END SECTION, 375 nm 2.000 EACH
53 715-46020 PI PE END SECTION, 600 nm 2.000 EACH
54 723-06660 W NGMLL 63. 300 ng
55 723-08363 STRUCTURE, PRECAST THREE-SI DED, 9750 nm X 3450 mm 14.180 m
56 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 740. 000 m
57 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1,072. 000 m
58 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 7.200 m
59 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
60 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
61 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
62 801-07119 BARRI CADE, I11-B 21. 600 m
63 801-08401 TEMPORARY TRAFFI C BARRI ER, TYPE 2 290. 000 m
64 801-08508 TEMPCRARY TRAFFI C BARRI ER, TYPE 2, ANCHCRED 180. 000 m
65 801-97643 TEMPORARY BUZZ STRI PS 259. 000 m
66 802-05702 SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR BASE 14. 000 m
67 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 nmm THI CKNESS 1. 000 n2
68 802-99045 SI GN REMOUNTI NG 2. 000 EACH
69 804-06725 DELI NEATOR WTH POST, D1, 75 mm 14. 000 EACH
70 806-06539 TEMPORARY SI GNAL | NSTALLATI ON, MAI NTAI N LUMP LUMP
71 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 800. 000 m
72 808-06716 LI NE, REMOVE 890. 000 m
73 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 100. 000 m
74 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 400. 000 m

75 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 17.000 EACH
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CALL ORDER @ 721 CONTRACT ID : M-28328-B
LETTI NG DATE :

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MOWNG CYCLE NO. 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO. 2 1. 000 CYCL
3 623-04886 MON NG CYCLE NO. 3 1. 000 CyCL






